STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 26/ 03 IN SAN LU S OBI SPO COUNTY NEAR 06/ 27/ 03
CONTRACT NUMBER 05- 0F2104 TEMPLETON AT VI NEYARD DRI VE CONTRACT CCDE '"H
LOCATI ON 05-SLO-46-17. 4 46 CONTRACT | TEMS
REALI GN | NTERSECTI ON FEDERAL Al D ACST-P046-(034)E

PH- P046- ( 034) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 22. 0%

PROPCSALS | SSUED 9 FUND TOTAL HB1 749, 000 TOTAL NUMBER OF WORKI NG DAYS 170
NUMBER OF BI DDERS 7 ENG NEERS EST 635, 000. 00 AMOUNT UNDER 236, 120. 00 PERCENT UNDER EST 37. 18
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 398, 880. 00 3 SOUZA CONSTRUCTI ON | NC 805 546- 8288
00479476
P O BOX 3810 FAX 805 546-8287
SAN LU S OBI SPO CA 93403
2 419, 713. 00 2 A J DI ANl CONSTRUCTI ON CO I NC 805 925-9533
00178450
P O BOX 636 FAX 805 922-9983
SANTA MARI A CA 93456-0636
3 454, 454. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4 474,976. 00 6 MADONNA CONSTRUCTI ON COVPANY 805 543-0300
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBl SPO CA 93403
5 495, 636. 00 4 R BURKE CORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBI SPO CA 93406- 0957



05- 0F2104
05-SLO-46-1
06/ 26/ 03

520, 939. 39

629, 673. 50

1

7

SPECI ALTY CONSTRUCTI ON | NC

645 CLARI ON COURT
SAN LU S OBI SPO CA 93401

VH TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

805 543-1706
00619361
FAX 805 543-1722

805 438-5751
00556738
FAX 805 438-5752

Bl D245
PAGE 2
06/ 27/ 03



05- 0F2104
05-SLO-46-1
06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
06/ 27/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 K C

I ENVI RONVENTAL | NC
SAN LUI

S OBl SPO CA

LANDSCAPI NG



05- 0F2104 Bl D245

05-SLO-46-1 PAGE 4

06/ 26/ 03 06/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE COVPANY FENCI NG AND CHAI N LI NK GATE
SUN VALLEY CA
K C | ENVI RONMENTAL H GAWAY PLANTI NG, ERCSI ON CONTROL, PLANTI NG AND | RRI GATI ON
SAN LU S OBl SPO CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND DELI NEATOR
NI POMO CA
STATEW DE SAFETY AND SI GNS OCBJECT MARKER
NI POMO CA
SUPER SEAL AND STRI PE THERMOPLASTI C PAVEMENGT MARKI NG AND STRI PI NG
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE COVPANY FENCI NG
VENTURA CA
BAI BAS SAFETY SERVI CE TRAFFI C CONTROL

ATASCADERO CA
CONTI NUED ON NEXT PAGE



05- 0F2104
05-SLO-46-1
06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
06/ 27/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

K C | ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

PLANTI NG, EROSI ON CONTROL AND | RRI GATI ON

SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

BAI BAS SAFETY
ATASCADERO CA

K C | ENVI RONMVENTAL
SAN LU S CBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

| TEM5 30 AND 31

| TEM 4

| TEM5S 20 THRU 27

I TEMS 3, 5, 14, 15, 41 AND 42 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

FENCI NG



05- 0F2104 Bl D245

05-SLO-46-1 PAGE 6

06/ 26/ 03 06/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K C | ENVI RONMENTAL | NC | TEM5 20 THRU 27
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM 30
LI NCOLN CA
BAYWOOD ENVI RONMENTAL SERVI CES | NC | TEM 1
SAN RAFAEL CA
CENTRAL COAST FENCE | TEM5 39 AND 40
GROVER BEACH CA
K C | ENVI RONMVENTAL | NC | TEM5S 20 THRU 27
SAN LU S CBI SPO CA
STATEW DE SAFETY AND SI GNS | NC I TEMS 3, 5, 14, 15, 41 AND 42
NI POMO CA
SUPER SEAL AND STRI PE | TEMS 43 THRU 46
FI LLMORE CA
UNI ON ASPHALT | TEM 29

SANTA MARI A CA



05- 0F2104
05-SLO-46-1
06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

06/ 27/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

CCP
COTTONWOOD CA

K C | ENVI RONMENTAL
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

ASPHALT CONCRETE DI KE

Pl PI NG

H GAWAY PLANTI NG, ERCSI ON CONTROL, | RRI GATI ON SYSTEM

CONSTRUCTI ON AREA S| GNS

STRI PI NG AND PAVEMENT MARKERS



05- 0F2104 Bl D245

05- SLO- 46- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 600. 00* 600. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 100. 00* 5. 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 7. 000. 00* 7. 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 4. 200. 00* 4. 200. 00
6 (S) 150606 REMOVE FENCE ( TYPE BW M 180 10. 00 1, 800. 00
7 (S) 150620 REMOVE GATE EA 1 100. 00 100. 00
8 (S) 150722 REMOVE PAVEMENT MARKER EA 140 1. 00 140. 00
9 150813 REMOVE CORRUGATED STEEL Pl PE M 59 26. 00 1, 534. 00
10 150820 REMOVE | NLET EA 1 775. 00 775. 00
11 150821 REMOVE HEADWALL EA 4 750. 00 3, 000. 00
12 150823 REMOVE DOWKDRAI N EA 1 460. 00 460. 00
13 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 300. 00 300. 00
14 152316 RESET ROADSI DE SI GN (ONE POST) EA 18 140. 00 2, 520. 00
15 152317 RESET ROADSI DE SI GN ( TWD POST) EA 2 275. 00 550. 00
16 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 390 8. 00 3, 120. 00
(45 MV MAXI MUM)
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 700. 00* 3, 700. 00
18 190101 ROADWAY EXCAVATI ON VB 7, 400 12. 25 90, 650. 00
19 194001 DI TCH EXCAVATI ON VB 87 27.00 2. 349. 00
20 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 25, 700. 00* 25, 700. 00
21 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 960 4.00 3, 840. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 700 1. 00 1, 700. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 60 100. 00 6, 000. 00
24 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 200 3. 00 600. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 150 4.00 600. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 000. 00* 7, 000. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 6, 700. 00* 6, 700. 00
28 260201 CLASS 2 AGGREGATE BASE VB 1, 500 50. 00 75, 000. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 630 59. 00 96, 170. 00
30 394001 PLACE ASPHALT CONCRETE DI KE M 320 10. 00 3. 200. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 49 30. 00 1, 470. 00
AREA)
32 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 9 800. 00 7, 200. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.5 2, 000. 00 7. 000. 00
34 641136 600 MM PLASTI C PI PE M 57 150. 00 8., 550. 00
35 664035 900 MV CORRUGATED STEEL Pl PE M 2 415. 00 830. 00

(3.51 MM THI CK)



05- 0F2104 Bl D245

05- SLO 46- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
36 690167 450 MM CORRUGATED STEEL PI PE DOWKDRAI N M 16 215. 00 3, 440. 00
(2.77 MM THI CK)
37 721009 ROCK SLOPE PROTECTI ON VB 14 170. 00 2, 380. 00
(FACI NG, METHOD B)
38 729010 ROCK SLOPE PROTECTI ON FABRI C MR 51 12. 00 612. 00
39 (S) 800001 FENCE (TYPE BW METAL POST) M 170 26. 00 4, 420. 00
40 (S) 802442 4.9 M CHAIN LI NK GATE (TYPE CL-1.5) EA 2 660. 00 1, 320. 00
41 820107 DELI NEATOR ( CLASS 1) EA 10 31. 00 310. 00
42 820151 OBJECT MARKER (TYPE L-1) EA 8 40. 00 320. 00
43 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 34 70. 00 2, 380. 00
44 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1,180 2.00 2, 360. 00
( SPRAYABLE)
45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 20 4.00 80. 00
46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 5.00 600. 00

TOTAL 398, 880. 00



| TEM
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05- 0F2104
05-SLO-46-1
06/ 26/ 03

250.
2, 000.
175.
300.
200.
150.

30.

SUMMARY

6, 300.
6, 100.
47.
67.

10.

60.
250.
1, 500.
200.
600.
200.
170.

27.

OF

RE MA I

103600.
2610.
23300.
3456.
1700.
5760.
400.
450.
6300.
6100.
70500.
109210.
3200.
2940.
2250.
5250.
11400.
1200.
3200.
2380.
408.
4590.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00~ 1000
3, 000. 00* 3000
14, 000. 00~ 14000
32, 000. 00* 32000
10, 000. 00~ 10000
10. 00 1800
200. 00 200
2.00 280
60. 00 3540
1, 000. 00 1000
1, 000. 00 4000
300. 00 300
400. 00 400
150. 00 2700
300. 00 600
10. 00 3900
25, 000. 00* 25000.
14. 00 103600.
20. 00 1740.
25, 000. 00* 25000.
4.00 3840.
2.00 3400.
100. 00 6000.
5. 00 1000.
6. 00 900.
7, 000. 00* 7000.
7, 000. 00* 7000.
51. 00 76500.
58. 00 94540.
10. 00 3200.
45. 00 2205.
500. 00 4500.
1, 500. 00 5250.
160. 00 9120.
600. 00 1200.
160. 00 2560.
150. 00 2100.
5. 00 255.
12. 00 2040.

Bl D245
PAGE 10
06/ 27/ 03
FI FTH
Bl D AMOUNT
2, 100. 00~ 2100
5, 400. 00* 5400
6, 500. 00~* 6500
32, 500. 00* 32500
16, 500. 00* 16500
11. 00 1980
620. 00 620
5. 00 700
55. 00 3245
650. 00 650
500. 00 2000
320. 00 320
775. 00 775
110. 00 1980
175. 00 350
11. 00 4290
25, 000. 00* 25000.
17. 30 128020.
24.00 2088.
25, 000. 00* 25000.
4.00 3840.
1.00 1700.
110. 00 6600.
2.20 440.
3.30 495.
7, 000. 00* 7000.
7, 000. 00~ 7000.
47.00 70500.
54.00 88020.
12. 00 3840.
73.00 3577.
430. 00 3870.
1, 300. 00 4550.
200. 00 11400.
530. 00 1060.
230. 00 3680.
260. 00 3640.
6. 00 306.
30. 00 5100.



| TEM

40
41
42
43
44
45

46
TOT

05- 0F2104
05-SLO-46-1
06/ 26/ 03

419, 713. 00

SUMMARY

OF

REMA

454, 454. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT
800. 00 1600
40. 00 400
50. 00 400
55. 00 1870
2.20 2596
6. 00 120
11. 00 1320
474, 976. 00

Bl D245

PAGE 11
06/ 27/ 03
FI FTH
Bl D AMOUNT
1, 500. 00 3000
35.00 350.
40. 00 320.
74.00 2516.
1.80 2124.
4.50 90.
5.00 600.
495, 636. 00



| TEM
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05- 0F2104
05-SLO-46-1
06/ 26/ 03

315.
1, 425.
155.
434.
336.
179.

25.

151848.
1388.
24465.
3628.
1615.
6048.
420.
472.
6615.
6405.
80625.
117245.
2992.
1955.
2835.
4988.
8854.
869.
5384.
2507.
331.
4304.

SUMMARY

117.
715.
4, 225.
180.
973.
257.
320.
15.
34.

OF

. 00*

00
00
00
00
00

RE MA I

151700. 00
2523. 00
29000. 00
4896. 00
1870. 00
7800. 00
1120. 00
1170. 00
8400. 00
7625. 00
96000. 00
99430. 00
5760. 00
5733. 00
6435. 00
14787. 50
10260. 00
1946. 00
4112. 00
4480. 00
765. 00
5780. 00

N

N G

B

DDERS

Bl D245
PAGE 12
06/ 27/ 03



05- 0F2104 Bl D245

05-SLO-46-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
06/ 26/ 03 06/ 27/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
40 630. 00 1260. 00 750. 00 1500. 00
41 29. 40 294. 00 96. 50 965. 00
42 36. 75 294. 00 44.00 352. 00
43 66. 58 2263.72 138. 00 4692. 00
44 1.64 1935. 20 2.40 2832. 00
45 4.15 83. 00 6. 00 120. 00
46 4.78 573. 60 6. 00 720. 00

TOT 520, 939. 39 629, 673. 50



